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June 9, 2004

11-SD-5, 163-R25.7/R26.7, 1.0/6.4
11-207914
ACIM-005-1(595)15E
ACSTP-S163(024)E

Addendum No. 2

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in SAN DIEGO COUNTY IN SAN
DIEGO ON ROUTE 5 FROM ROUTE 5/163 SEPARATION TO FIRST AVENUE OVERCROSSING AND ON ROUTE
163 FROM ASH STREET TO SAN DIEGO RIVER BRIDGE.

Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on September 23, 2004, instead of the original date of July 29, 2004.

This addendum is being issued to set a new bid opening date as shown herein and revise the Project Plans, the Notice to
Contractors and Special Provisions, and the Proposal and Contract.

Project Plan Sheets 8, 13 thru 18, 85 thru 89, 92, 94, 95, 98, 100, 101, 104, and 105 are revised.  Half-sized copies of the
revised sheets are attached for substitution for the like-numbered sheets.

Project Plan Sheets 90, 91, 93, 96, 97, 99, 102, 103, 108, and 109 are deleted.

In the Special Provisions, Section 4, "BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED
DAMAGES," the second and third paragraphs are replaced as follows:

"The Contractor shall begin work on January 17, 2005 or within 15 calendar days after the contract has
been approved by the Attorney General or the attorney appointed and authorized to represent the
Department of Transportation, whichever occurs later.

The work, except plant establishment work, shall be diligently prosecuted to completion before the
expiration of the NUMBER OF WORKING DAYS BID beginning on January 17, 2005 or the fifteenth
calendar day after approval of the contract, whichever occurs later."

In the Special Provisions, Section 5-1.16, "PAYMENTS," the following is added to the end of the second paragraph:

"C. Lead Compliance Plan $5,000"
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In the Special Provisions, Section 5-1.16, "PAYMENTS," the following is deleted from the end of the fourth paragraph:

"D. Irrigation Controller Enclosure Cabinet (Type B)"

In the Special Provisions, Section 5-1.19, "ENVIRONMENTALLY SENSITIVE AREA," the first paragraph is replaced
as follows:

"Attention is directed to the designated Environmentally Sensitive Areas (ESAs) shown on the plans.
The exact location of the boundaries of the ESAs will be determined be the Engineer."

In the Special Provisions, Section 5-1.19, "ENVIRONMENTALLY SENSITIVE AREA," the third paragraph is deleted.

In the Special Provisions, Section 8-1.03, "STATE FURNISHED MATERIALS," in the second paragraph, the following
two subparagraphs are deleted:

"C.  Padlocks for irrigation controller enclosure cabinets."
"D.  Reflective barrier markers."

In the Special Provisions, Section 8-1.03, "STATE FURNISHED MATERIALS," the following is added to the end of
the second paragraph:

"C. Reflective barrier markers."

In the Special Provisions, Section 10-1.01, "ORDER OF WORK," the eighth paragraph is deleted.

In the Special Provisions, Section 10-1.01, "ORDER OF WORK," the thirtieth paragraph that begins "Not less than 60
days prior to applying seeds…" is deleted.

In the Special Provisions, Section 10-1.04, "TEMPORARY FENCE (TYPE ESA)," is deleted.

In the Special Provisions, Section 10-1.07, "COOPERATION," the second paragraph is replaced as follows:

"It is anticipated that work by another contractor (Contract No. 11-258014) to install new median
guardrail on Route 163 from 0.5 km north of Route 5/163 Separation to 0.2 km south of Robinson Avenue
Overcrossing (KP 1.9 to KP 3.9), and (Contract No. 11-253004) for roadway rehabilitation on Route 5
from Grape Street Undercrossing to Laurel Street Undercrossing (KP R27.0 to KP R27.7), may be in
progress adjacent to or within the limits of this project during progress of the work on this contract."

In the Special Provisions, Section 10-1.26, "EXISTING HIGHWAY FACILITIES," the following paragraph is added
after the first paragraph:

"Attention is directed to Section 10-1.07, "COOPERATION," regarding other contracts within the
limits of this project that will be installing features adjacent to the traveled way."
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In the Special Provisions, Section 10-1.29, "MATERIAL CONTAINING AERIALLY DEPOSITED LEAD," the third
paragraph is replaced with the following paragraph:

"Type Z-2 material contains aerially deposited lead in average concentrations (1) greater than or equal
to 1000 mg/kg Total Lead, or (2) greater than or equal to 5.0 mg/L Soluble Lead, as tested using the
California Waste Extraction Test, and the material is surplus, or (3) greater than or equal to 5.0 mg/L
Soluble Lead and greater than 350 mg/kg Total Lead, as tested using the California Waste Extraction Test.
Type Z-2 material exists between 0.0 m and 6.0 m, measured horizontally from the edges of existing
pavement, at Station 26+72 (15.5 m right of “SD-163”), 26+76 (15.6 m left of “SD-163”), 28+50 (15.6 m
right of “SD-163”),  29+94 (15.5 m right of “SD-163”), 30+22 (15.6 m left of “SD-163”), 31+40 (15.6 left
of “SD-163”), 32+00 (15.6 right of “SD-163”), 32+82 (15.6 m left of “SD-163”), 32+99 (15.5 m right “SD-
163”), 42+20 (15.6 m right of “SD-163”), 44+05 (9.1 m left of “SD-163”), and 45+60 (15.6 right “SD-
163”), and from a depth of 0.0 m to 0.55 m below existing grade, or as shown on the plans.  These
materials are hazardous waste regulated by the State of California and shall be transported to and disposed
of at a Class 1 Disposal Site or placed on-site in accordance with the Department of Toxic Substances
Control.  When material is placed on-site it shall be placed beneath 0.3 meters of clean fill material or when
placed beneath pavement it shall be buried at least 1.5 meters above the maximum groundwater level.  If
materials excavated from these areas are disposed of it shall be transported by a hazardous waste
transporter registered with the Department of Toxic Substances Control using the required procedures for
creating a manifest of materials.  The vehicles used to transport the hazardous materials shall conform to
the current certifications of compliance of the Department of Toxic Substances Control."

In the Special Provisions, Section 10-1.30, "TURF (SEED)," is deleted.

In the Special Provisions, Section 10-1.36, "REPLACE CONCRETE PAVEMENT (RAPID STRENGTH
CONCRETE)," the subsection, "REMOVE EXISTING PAVEMENT AND BASE MATERIALS," is replaced with the
following subsection:

"REMOVING EXISTING PAVEMENT AND BASE MATERIALS
Exact limits of concrete pavement to be replaced will be determined by the Engineer.
Existing concrete pavement and underlying base material shall be removed and replaced with base

material and RSC pavement within the same work period.  In the event existing pavement or base materials
are removed and the Contractor is unable to construct, finish, and cure RSC pavement prior to the specified
traffic opening time, a temporary roadway structural section shall be constructed.

The outline of concrete pavement to be removed shall be sawed full depth with a power-driven saw
except where the pavement is located adjacent to an asphalt concrete shoulder.  Saw cuts within concrete
pavement slabs shall be cut no more than 2 days prior to concrete pavement slab removal.  Saw cuts made
in work shifts prior to the actual removal work shift shall not be made parallel or diagonal to the traveled
way and shall be cut so that traffic will not dislodge any pieces or segments.

Concrete pavement shall be removed by non-impacting methods.  Each pavement panel shall be
removed in one or more pieces without disturbance or damage to the underlying base.

Equipment used to remove concrete pavement within the sawed outline, shall not impact the surface of
the concrete to be removed within 0.5-m of pavement to remain in place.  Pavement and base removal shall
be performed without damage to pavement or base to remain in place.  Damage to pavement or base to
remain in place, shall be repaired or removed and replaced.  Repair, or removal and replacement of the
damaged pavement and base shall be at the Contractor’s expense and will not be measured nor paid for.
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Removed materials shall be disposed of in conformance with the provisions in Section 7-1.13,
"Disposal of Material Outside the Highway Right of Way," of the Standard Specifications.

The material remaining in place, after removing pavement and base to the required depth, shall be
graded to a uniform plane, moisture conditioned, and compacted by methods that will produce a firm and
stable base.  The finished surface of the remaining material shall not extend above the grade established by
the Engineer.  Areas that are low as a result of over excavation during base removal shall be filled, at the
Contractor's expense, with base replacement material at the time and in the same operation that the base
replacement layer is placed."

In the Special Provisions, Section 10-1.38, "GRIND EXISTING CONCRETE PAVEMENT," the ninth paragraph is
revised as follows:

"Locations shall be as shown in the plans and as directed by the Engineer."

In the Special Provisions, Section 10-1.39, "CONCRETE STRUCTURES," the first paragraph is revised as follows:

"Portland cement concrete structures shall conform to the provisions in Section 51, "Concrete
Structures," of the Standard Specifications."

In the Special Provisions, Section 10-2.01, "GENERAL," subsection, "COST BREAK-DOWN," "HIGHWAY
PLANTING COST BREAK-DOWN," table is replaced as attached.

In the Special Provisions, Section 10-2.01, "GENERAL," subsection, "COST BREAK-DOWN," "IRRIGATION
SYSTEM COST BREAK-DOWN," table is replaced as attached.

In the Special Provisions, Section 10-2.03, "EXISTING HIGHWAY IRRIGATION FACILITIES," subsection,
"REMOVE EXISTING IRRIGATION FACILITIES," the third paragraph is revised as follows:

"Existing valves, and sprinklers, where shown on the plans to be removed, shall be salvaged."

In the Special Provisions, Section 10-2.04, "HIGHWAY PLANTING," the following paragraph is added after the first
paragraph:

"Requests for substitution of plant materials will not be approved."
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In the Special Provisions, Section 10-2.04, "HIGHWAY PLANTING," in the subsection, "HIGHWAY PLANTING
MATERIALS," the following paragraph and table are added immediately following the table for "Commercial Fertilizer
(Slow Release)":

"Commercial Fertilizer (Packets)
Commercial fertilizer (packet) shall be slow or controlled release and shall be in a biodegradable

packet form.  The packet shall gradually release nutrients over a 12-month period. Each packet shall have a
mass of 10 g ± 1 g and shall have the following guaranteed chemical analysis:"

Ingredient Percentage
Nitrogen 20
Phosphoric

Acid
10

Water
Soluble
Potash

5

In the Special Provisions, Section 10-2.04, "HIGHWAY PLANTING," in the subsection, "ROADSIDE CLEARING,"
the second paragraph, subsection, A. is revised as follows:

"A. Existing ground cover and shrubs, where shown on the plans to be removed, shall be
removed."

In the Special Provisions, Section 10-2.04, "HIGHWAY PLANTING," the subsection, "CULTIVATE," is deleted.

In the Special Provisions, Section 10-2.04, "HIGHWAY PLANTING," in subsection, "PLANT ESTABLISHMENT
WORK," the fifth paragraph is revised as follows:

"Weeds within ground cover areas and outside of plant basins shall be controlled by killing."

In the Special Provisions, Section 10-2.04, "HIGHWAY PLANTING," in subsection, "PLANT ESTABLISHMENT
WORK," the ninth and tenth paragraphs are deleted.

In the Special Provisions, Section 10-2.05, "IRRIGATION SYSTEMS," in subsection, "ELECTRIC AUTOMATIC
IRRIGATION COMPONENTS," the sub-subsection, "Irrigation Controllers," is deleted.

In the Special Provisions, Section 10-2.05, "IRRIGATION SYSTEMS," in subsection, "FINAL IRRIGATION SYSTEM
CHECK," the third paragraph is revised as follows:

"Remote control valves connected to existing irrigation controllers shall be checked for automatic
performance when the controllers are in the automatic mode."

In the Special Provisions, Section 10-3.01, "DESCRIPTION," the first paragraph is revised as follows:

"Modifying traffic monitoring stations (count), inductive loop detectors and sign illumination shall
conform to the provisions in Section 86, "Signals, Lighting and Electrical Systems," of the Standard
Specifications and these special provisions."
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In the Special Provisions, Section 10-3.06, "IRRIGATION CONTROLLER ENCLOSURE CABINET," is deleted.

In the Special Provisions, Section 10-3.10, "PAYMENT," the second and third paragraphs are deleted.

In the Proposal and Contract, the Engineer’s Estimate Items 4, 21, 23, and 48 are revised, and Items 3, 30, 31, 32, 33, 34,
and 77 are deleted as attached.

To Proposal and Contract book holders:

Replace the entire Engineer's Estimate in the Proposal with the attached revised Engineer's Estimate.  The
revised Engineer's Estimate is to be used in the bid.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their
book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by UPS overnight mail to Proposal and Contract book holders to ensure that each
receives it.  A copy of this addendum and the modified wage rates are available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief
Office of Plans, Specifications & Estimates
Office Engineer

Attachments



HIGHWAY PLANTING COST BREAK-DOWN

Contract No. 11-207914

UNIT DESCRIPTION UNIT
APPROXIMATE

QUANTITY VALUE AMOUNT
ROADSIDE CLEARING LS LUMP SUM

COMMERCIAL FERTILIZER (SLOW RELEASE) KG 234

PLANT (GROUP F) EA 41,305

PLANT (GROUP H) EA 46,335

PLANT (GROUP B) EA 50

MULCH M3 3

COMMERCIAL FERTILIZER (PACKET) EA 150

IRON SULFATE KG 6

TOTAL ____________________

CONTRACT NO. 11-207914
REPLACED PER ADDENDUM NO. 2  DATED JUNE 9, 2004



IRRIGATION SYSTEM COST BREAK-DOWN

Contract No. 11-207914

UNIT DESCRIPTION UNIT
APPROXIMATE

QUANTITY VALUE AMOUNT
CHECK, TEST, REMOVE AND SALVAGE
EXISTING IRRIGATION FACILITIES

LS LUMP SUM

CONTROL AND NEUTRAL CONDUCTORS LS LUMP SUM

25 MM REMOTE CONTROL VALVE EA 3

40 MM REMOTE CONTROL VALVE EA 5

50 MM GATE VALVE EA 1

25 MM PLASTIC PIPE (SUPPLY LINE) (PR-200) M 530

32 MM PLASTIC PIPE (SUPPLY LINE) (PR-200) M 192

40 MM PLASTIC PIPE (SUPPLY LINE) (PR-200) M 96

50 MM PLASTIC PIPE (SUPPLY LINE) (PR-200) M 50

65 MM PLASTIC PIPE (SUPPLY LINE) (PR-200) M 370

SPRINKLER (TYPE A-7) EA 35

SPRINKLER (TYPE B-2) EA 11

SPRINKLER (TYPE C-2) EA 194

CONTRACT NO. 11-207914
REPLACED PER ADDENDUM NO. 2  DATED JUNE 9, 2004



ENGINEER'S ESTIMATE
11-207914

Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

1 070012 PROGRESS SCHEDULE (CRITICAL
PATH METHOD)

LS LUMP SUM LUMP SUM

2 070018 TIME-RELATED OVERHEAD LS LUMP SUM LUMP SUM

3 BLANK

4 074017 PREPARE WATER POLLUTION
CONTROL PROGRAM

LS LUMP SUM LUMP SUM

5
(S)

074020 WATER POLLUTION CONTROL LS LUMP SUM LUMP SUM

6 032644 TEMPORARY CONCRETE WASHOUT
(PORTABLE)

LS LUMP SUM LUMP SUM

7
(S)

120090 CONSTRUCTION AREA SIGNS LS LUMP SUM LUMP SUM

8
(S)

120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM LUMP SUM

9
(S)

120151 TEMPORARY TRAFFIC STRIPE
(TAPE)

M 350

10
(S)

120166 CHANNELIZER (SURFACE
MOUNTED) (LEFT IN PLACE)

EA 45

11
(S)

120300 TEMPORARY PAVEMENT MARKER EA 18

12
(S)

128650 PORTABLE CHANGEABLE MESSAGE
SIGN

EA 6

13
(S)

129000 TEMPORARY RAILING (TYPE K) M 120

14
(S)

032645 TRAFFIC PLASTIC DRUM EA 4

15
(S)

032646 TEMPORARY CRASH CUSHION
(ADIEM)

EA 1

16 150662 REMOVE METAL BEAM GUARD
RAILING

M 170

17 150710 REMOVE TRAFFIC STRIPE M2 26

18 150742 REMOVE ROADSIDE SIGN EA 15

19 150763 REMOVE SIGN PANEL EA 10

20 150771 REMOVE ASPHALT CONCRETE DIKE M 4620

3
REVISED PER ADDENDUM NO. 2  DATED JUNE 9, 2004



ENGINEER'S ESTIMATE
11-207914

Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

21
(S)

151625 RECONSTRUCT METAL BEAM
GUARD RAILING (WOOD POST)

M 1580

22 152390 RELOCATE ROADSIDE SIGN EA 2

23
(S)

152641 MODIFY SIGN STRUCTURE EA 7

24
(S)

153103 COLD PLANE ASPHALT CONCRETE
PAVEMENT

M2 92 100

25 160101 CLEARING AND GRUBBING LS LUMP SUM LUMP SUM

26 190101 ROADWAY EXCAVATION M3 1050

27 190105 ROADWAY EXCAVATION (TYPE Z-2)
(AERIALLY  DEPOSITED LEAD)

M3 870

28 190110 LEAD COMPLIANCE PLAN LS LUMP SUM LUMP SUM

29
(S)

200001 HIGHWAY PLANTING LS LUMP SUM LUMP SUM

30 BLANK

31 BLANK

32 BLANK

33 BLANK

34 BLANK

35
(S)

204099 PLANT ESTABLISHMENT WORK LS LUMP SUM LUMP SUM

36
(S)

208000 IRRIGATION SYSTEM LS LUMP SUM LUMP SUM

37 374002 ASPHALTIC EMULSION (FOG SEAL
COAT)

TONN 16

38 390155 ASPHALT CONCRETE (TYPE A) TONN 6800

39 390206 RUBBERIZED ASPHALT CONCRETE
(TYPE G)

TONN 9090

40 394001 PLACE ASPHALT CONCRETE DIKE M 4620

4
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Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

41 394002 PLACE ASPHALT CONCRETE
(MISCELLANEOUS AREA)

M2 160

42 394052 SHOULDER RUMBLE STRIP (AC,
ROLLED-IN INDENTATIONS)

STA 36

43 397001 ASPHALTIC EMULSION (PAINT
BINDER)

TONN 34

44 401108 REPLACE CONCRETE PAVEMENT
(RAPID STRENGTH CONCRETE)

M3 870

45 404092 SEAL PAVEMENT JOINT M 21 600

46
(S)

420201 GRIND EXISTING CONCRETE
PAVEMENT

M2 62 200

47
(F)

510502 MINOR CONCRETE (MINOR
STRUCTURE)

M3 14

48
(F)

560218 FURNISH SIGN STRUCTURE (TRUSS) KG 1127

49 566011 ROADSIDE SIGN - ONE POST EA 8

50 566012 ROADSIDE SIGN - TWO POST EA 19

51 568001 INSTALL SIGN (STRAP AND SADDLE
BRACKET METHOD)

EA 1

52
(S)

032652 INSTALL SIGN PANEL ON EXISTING
SIGN STRUCTURE

M2 160

53 568017 INSTALL ROADSIDE SIGN PANEL
ON EXISTING POST

EA 29

54 652359 450 MM REINFORCED CONCRETE
PIPE (CLASS III, RUBBER GASKET
JOINT)

M 13

55 652361 600 MM REINFORCED CONCRETE
PIPE (CLASS III, RUBBER GASKET
JOINT)

M 8

56 731502 MINOR CONCRETE
(MISCELLANEOUS CONSTRUCTION)

M3 110

57
(S-F)

750001 MISCELLANEOUS IRON AND STEEL KG 963

58
(S)

032653 MISCELLANEOUS METAL (STEEL
PLATE)

KG 500

59 032654 CONCRETE BARRIER MARKER EA 29

60 820107 DELINEATOR (CLASS 1) EA 560
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ENGINEER'S ESTIMATE
11-207914

Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

61 820118 GUARD RAILING DELINEATOR EA 200

62 820130 OBJECT MARKER EA 2

63
(S)

839559 TERMINAL SYSTEM (TYPE ET) EA 8

64
(S)

839565 TERMINAL SYSTEM (TYPE SRT) EA 38

65
(S)

839568 TERMINAL ANCHOR ASSEMBLY
(TYPE SFT)

EA 36

66
(S)

839601 CRASH CUSHION (TYPE CAT) EA 2

67
(S)

839602 CRASH CUSHION (TYPE CAT)
BACKUP

EA 2

68 839701 CONCRETE BARRIER (TYPE 60) M 67

69
(S)

840515 THERMOPLASTIC PAVEMENT
MARKING

M2 200

70
(S)

840563 200 MM THERMOPLASTIC TRAFFIC
STRIPE

M 2840

71
(S)

840564 200 MM THERMOPLASTIC TRAFFIC
STRIPE (BROKEN 3.66 M - 0.92 M)

M 1300

72
(S)

840571 100 MM THERMOPLASTIC TRAFFIC
STRIPE (BROKEN 5.18 M - 2.14 M)

M 270

73
(S)

840656 PAINT TRAFFIC STRIPE (2-COAT) M 32 800

74
(S)

850101 PAVEMENT MARKER (NON-
REFLECTIVE)

EA 6320

75
(S)

850111 PAVEMENT MARKER
(RETROREFLECTIVE)

EA 3200

76
(S)

860501 SIGN ILLUMINATION LS LUMP SUM LUMP SUM

77 BLANK

78
(S)

860810 INDUCTIVE LOOP DETECTOR EA 34

79
(S)

860890 MODIFY TRAFFIC MONITORING
STATION (COUNT)

LS LUMP SUM LUMP SUM

80 999990 MOBILIZATION LS LUMP SUM LUMP SUM
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ENGINEER'S ESTIMATE
11-207914

TOTAL BID (A): =

TOTAL BID (B):
$13,200.00 X ____________________ =
(Cost Per Day) (Enter Working Days Bid)

(Not To Exceed 130 Days)

TOTAL BASIS FOR COMPARISON
OF BIDS: (A + B):

TOTAL BID: ___________
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